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1 Clause No. 5.0 of IFB
9 of 89

(Commercial Vol I of II)

5.0 DELIVERY LOCATION & SCHEDULE
 
5.1 Delivery locations:
The Electric Motor Driven and Gas Engine Driven CNG Compressor Package shall be FOT, HPOIL Site/Store at Dimapur in 
Nagaland State GA’s for Part-A & Part-B.
5.2 Delivery Schedule

The above-mentioned requirement is for a period of Two (02) years on rate contract basis. The quantities indicated in SOR 
against all individual item are tentative and may vary depending upon site condition.
An ARC Contract/ Agreement shall be issued to the successful bidder, against which, EIC shall issue call up orders as per their 
actual site requirement.

Modification

2
Clause No. 7.2 of 

SCC
58 of 89

(Commercial Vol I of II)

However, if commissioning is not done within 120 days after delivery, payment against erection, testing and commissioning shall 
be released to the bidder subject to submission of an undertaking that the bidder will mobilize the team to complete erection 
testing and commissioning within 7 days from the date of intimation of EIC and against submission of BG of equivalent amount 
over and above the CPBG submitted earlier.

Modification

Note: This Corrigendum shall form an integral part of the bidding document and shall be signed/stamped and submitted along with the bid.  All other terms and conditions of tender documents shall remain un-changed.

5.0 DELIVERY LOCATION & SCHEDULE
 
5.1 Delivery locations:
The Electric Motor Driven and Gas Engine Driven CNG Compressor Package shall be FOT, HPOIL Site/Store at Dimapur in 
Nagaland State GA’s for Part-A & Part-B.
5.2 Delivery Schedule

The above-mentioned requirement is for a period of Two (02) years on rate contract basis. The quantities indicated in SOR against all 
individual item are tentative and may vary depending upon site condition.
An ARC Contract/ Agreement shall be issued to the successful bidder, against which, EIC shall issue call up orders as per their actual 
site requirement.

However, if commissioning is not done within 120 days after delivery, payment against erection, testing and commissioning shall be 
released to the bidder subject to submission of an undertaking that the bidder will mobilize the team to complete erection testing and 
commissioning within 7 days from the date of intimation of EIC.

CORRIGENDUM #01

ANNUAL RATE CONTRACT FOR PROCUREMENT OF ELECTRIC MOTOR DRIVEN AND GAS ENGINE CNG COMPRESSOR 
PACKAGE (1200 SCMH) FOR CITY GAS DISTRIBUTION (CGD) PROJECT AT NAGALAND STATE GAs

TENDER NO. HOGPL/VCS/2025-26/C&P-NL/ARC/COMP/009

Amendment/ Addition/ Modification/ Deletion

COMMERCIAL

VCS REFERENCE NO : VCS/HOGPL/PRC/2025/001

Owner - HPOIL GAS PRIVATE LIMITED

Consultant - VCS Quality Services Pvt Ltd.

Date: 31.07.2025
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