

SUPPLY OF PE100 MDPE PIPES FOR CITY GAS DISTRIBUTION OF AMBALA-KURUKSHETRA GA

TENDER NO. HOGPL/2025-26/C&P/033 DATE: 14.01.2026

Sl. No.	Ref Clause No.	Ref Clause Description	Bidders Query	HOGPL Reply																																									
1	7.0 DETAILS OF BID DOCUMENTS SECTION I : INVITATION FOR BIDS (IFB)	7.2 Tender Document on Sale 14.01.2026 to 28.01.2026 upto 1200 Hrs 7.6 Bid Submission date and time 28.01.2026 up to 1430 Hrs IST 7.7 Un-Priced bid opening date and Time 28.01.2026 at 1500 HRS. IST on E-tender portal	We are interested in participating in your subject tender. But we are facing some difficulties in submitting our bid offer in due time due to some documentation issue. As such we request your good self to kindly extend/postpone the due date of submission of your subject tender by 15 days from the Tender due date. Your kind cooperation in the above matter is highly solicited.	Tender Condition Prevails																																									
2	4.0 CONTRACT PERIOD & DELIVERY SCHEDULE SECTION I : INVITATION FOR BIDS (IFB)	<div>Delivery Schedule:</div> <table><thead><tr><th>SOR Item No.</th><th>Pipe Size</th><th>Grade</th><th>Total Qty. (Mtrs.)</th><th>Delivery Schedule</th></tr></thead><tbody><tr><td colspan="4">LOT 1</td><td></td></tr><tr><td>1</td><td>MDPE PIPE 20MM</td><td>PE 100</td><td>1,466</td><td rowspan="4">Within 06 (six) weeks from award of PO/LOI</td></tr><tr><td>2</td><td>MDPE PIPE 32MM</td><td>PE 100</td><td>16,112</td></tr><tr><td>3</td><td>MDPE PIPE 63MM</td><td>PE 100</td><td>15,361</td></tr><tr><td>4</td><td>MDPE PIPE 125MM</td><td>PE 100</td><td>4,350</td></tr><tr><td colspan="4">BALANCE MATERIAL</td><td></td></tr><tr><td>1</td><td>MDPE PIPE 63MM</td><td>PE 100</td><td>26,836</td><td rowspan="2">Within 06 (six) weeks after written/email request by EIC</td></tr><tr><td>2</td><td>MDPE PIPE 125MM</td><td>PE 100</td><td>15,395</td></tr></tbody></table>	SOR Item No.	Pipe Size	Grade	Total Qty. (Mtrs.)	Delivery Schedule	LOT 1					1	MDPE PIPE 20MM	PE 100	1,466	Within 06 (six) weeks from award of PO/LOI	2	MDPE PIPE 32MM	PE 100	16,112	3	MDPE PIPE 63MM	PE 100	15,361	4	MDPE PIPE 125MM	PE 100	4,350	BALANCE MATERIAL					1	MDPE PIPE 63MM	PE 100	26,836	Within 06 (six) weeks after written/email request by EIC	2	MDPE PIPE 125MM	PE 100	15,395	As you may be ,the raw material used for manufacture of MDPE pipe is Imported and it takes atleast 1 month to get the delivery of the material and one week for testing of pipes post completion of manufacturing.In view of this,we would suggest to give relaxation in the delivery schdule nad make it 8 weeks from PO date / email intimation .	Tender Condition Prevails
SOR Item No.	Pipe Size	Grade	Total Qty. (Mtrs.)	Delivery Schedule																																									
LOT 1																																													
1	MDPE PIPE 20MM	PE 100	1,466	Within 06 (six) weeks from award of PO/LOI																																									
2	MDPE PIPE 32MM	PE 100	16,112																																										
3	MDPE PIPE 63MM	PE 100	15,361																																										
4	MDPE PIPE 125MM	PE 100	4,350																																										
BALANCE MATERIAL																																													
1	MDPE PIPE 63MM	PE 100	26,836	Within 06 (six) weeks after written/email request by EIC																																									
2	MDPE PIPE 125MM	PE 100	15,395																																										
3	32.4 Comparison of Prices SECTION – II INSTRUCTIONS TO BIDDERS (ITB)	Evaluation shall be carried out on overall basis to arrive at the lowest evaluated cost to Purchaser.	Evaluation of price bid will be on each item basis or for the Gross amount for all quoted Sizes.	Refer Corrigendum 1																																									

Signature & seal of Bidder