

HIRING OF AGENCY FOR PROVIDING EPMC SERVICES AT AMBALA-KURUKSHETRA & KOLHAPUR GA

TENDER NO. HOGPL/2026-27/C&P/007 DATE: 24.04.2026

Sl. No.	Tender Reference Clause	Description of Clause		Amendment/Addition/Modification/Deletion																								
COMMERCIAL VOLUME																												
1	SECTION – I INVITATION FOR BIDS (IFB) 7.0 DETAILS OF BID DOCUMENTS	7.2 Tender Document on Sale: 24.04.2026 to 08.05.2026 upto 1200 Hrs. 7.6 Bid Submission date and time: 08.05.2026 up to 1430 Hrs IST 7.7 Un-Priced bid opening date and Time: 08.05.2026 at 1500 HRS. IST on E-tender portal	Amendment	7.2 Tender Document on Sale: 24.04.2026 to 13.05.2026 upto 1200 Hrs. 7.6 Bid Submission date and time: 13.05.2026 up to 1430 Hrs IST 7.7 Un-Priced bid opening date and Time: 13.05.2026 at 1500 HRS. IST on E-tender portal																								
2	SECTION – VI SCHEDULE OF RATES (SOR)	SCHEDULE OF RATES (SOR)	Amendment	Schedule of Rates Rev01 (Refer separate Schedule of Rates Rev01. Note: All bidders shall submit their Price Bid in the Schedule of Rates (SOR) Rev01 format only. Price Bids submitted in the previous SOR format shall be rejected.																								
TECHNICAL VOLUME																												
3	4.3 MANPOWER RESOURCES	The tentative Manpower requirement, based on which SOQ is formulated is tabulated below: <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>Sr No</th> <th>Manpower Details</th> <th>Requirement</th> <th>Remarks</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Steel Pipeline/CNG Projects Engineer</td> <td>1 Nos.</td> <td>On average, 1 Steel Engineer per Month</td> </tr> <tr> <td>2</td> <td>MDPE – LMC Engineer</td> <td>7 Nos.</td> <td>On average, 7 MDPE-LMC Engineers per month.</td> </tr> </tbody> </table>	Sr No	Manpower Details	Requirement	Remarks	1	Steel Pipeline/CNG Projects Engineer	1 Nos.	On average, 1 Steel Engineer per Month	2	MDPE – LMC Engineer	7 Nos.	On average, 7 MDPE-LMC Engineers per month.	Amendment	The tentative Manpower requirement, based on which SOQ is formulated is tabulated below: <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>Sr No</th> <th>Manpower Details</th> <th>Requirement</th> <th>Remarks</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Steel Pipeline/CNG Projects Engineer</td> <td>1 Nos.</td> <td>Maximum 1 Steel Engineer per Month</td> </tr> <tr> <td>2</td> <td>MDPE – LMC Engineer</td> <td>7 Nos.</td> <td>Maximum 7 MDPE-LMC Engineers per month.</td> </tr> </tbody> </table>	Sr No	Manpower Details	Requirement	Remarks	1	Steel Pipeline/CNG Projects Engineer	1 Nos.	Maximum 1 Steel Engineer per Month	2	MDPE – LMC Engineer	7 Nos.	Maximum 7 MDPE-LMC Engineers per month.
Sr No	Manpower Details	Requirement	Remarks																									
1	Steel Pipeline/CNG Projects Engineer	1 Nos.	On average, 1 Steel Engineer per Month																									
2	MDPE – LMC Engineer	7 Nos.	On average, 7 MDPE-LMC Engineers per month.																									
Sr No	Manpower Details	Requirement	Remarks																									
1	Steel Pipeline/CNG Projects Engineer	1 Nos.	Maximum 1 Steel Engineer per Month																									
2	MDPE – LMC Engineer	7 Nos.	Maximum 7 MDPE-LMC Engineers per month.																									
4	4.5 ACCOUNTABILITY OF AGENCY:	The EPMC will be required to depute qualified, experienced manpower for the execution of the CGD project at each GA. Various categories of resources required to deployed for the Project constructions are detailed as under: <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>Sr.</th> <th>Type</th> <th>Qualification & Knowledge</th> <th>Experience</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Engineers for different domains outlined in the SOR</td> <td>Engg. background with B.Tech(Mech.)/ BE(Mech.) Or Diploma in Mechanical AND NDT Level -II certified (For Steel pipeline Engineers and CNG Projects)</td> <td>Minimum 03 years of relevant work experience in case of B.Tech (Mech.)/BE (Mech.) or 5 years in case of Diploma and adequate knowledge of relevantstandards/codes.</td> </tr> </tbody> </table>	Sr.	Type	Qualification & Knowledge	Experience	1.	Engineers for different domains outlined in the SOR	Engg. background with B.Tech(Mech.)/ BE(Mech.) Or Diploma in Mechanical AND NDT Level -II certified (For Steel pipeline Engineers and CNG Projects)	Minimum 03 years of relevant work experience in case of B.Tech (Mech.)/BE (Mech.) or 5 years in case of Diploma and adequate knowledge of relevantstandards/codes.	Amendment	The EPMC will be required to depute qualified, experienced manpower for the execution of the CGD project at each GA. Various categories of resources required to deployed for the Project constructions are detailed as under: <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>Sr.</th> <th>Type</th> <th>Qualification & Knowledge</th> <th>Experience</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Engineers for different domains outlined in the SOR</td> <td>Full Time Graduate in Engineering (BE/BTech or equivalent) OR Diploma in Engineering or equivalent from a recognized AICTE approved Indian University/Institute/Board & NDT Level -II certified (For Steel pipeline Engineers and CNG Projects)</td> <td>Minimum 03 years of relevant work experience in case of B.Tech/BE (Mech.) or 5 years in case of Diploma and adequate knowledge of relevant standards/codes.</td> </tr> </tbody> </table>	Sr.	Type	Qualification & Knowledge	Experience	1.	Engineers for different domains outlined in the SOR	Full Time Graduate in Engineering (BE/BTech or equivalent) OR Diploma in Engineering or equivalent from a recognized AICTE approved Indian University/Institute/Board & NDT Level -II certified (For Steel pipeline Engineers and CNG Projects)	Minimum 03 years of relevant work experience in case of B.Tech/BE (Mech.) or 5 years in case of Diploma and adequate knowledge of relevant standards/codes.								
Sr.	Type	Qualification & Knowledge	Experience																									
1.	Engineers for different domains outlined in the SOR	Engg. background with B.Tech(Mech.)/ BE(Mech.) Or Diploma in Mechanical AND NDT Level -II certified (For Steel pipeline Engineers and CNG Projects)	Minimum 03 years of relevant work experience in case of B.Tech (Mech.)/BE (Mech.) or 5 years in case of Diploma and adequate knowledge of relevantstandards/codes.																									
Sr.	Type	Qualification & Knowledge	Experience																									
1.	Engineers for different domains outlined in the SOR	Full Time Graduate in Engineering (BE/BTech or equivalent) OR Diploma in Engineering or equivalent from a recognized AICTE approved Indian University/Institute/Board & NDT Level -II certified (For Steel pipeline Engineers and CNG Projects)	Minimum 03 years of relevant work experience in case of B.Tech/BE (Mech.) or 5 years in case of Diploma and adequate knowledge of relevant standards/codes.																									
5	4.6KEY RESULT AREAS AND RECOVERIES:	Key results of the performance of the EPMC along with the indicated recoveries are mentioned in the following table. <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th colspan="4">TIMELINES FOR EPMC IMPORTANT ACTIVITIES & RECOVERIES</th> </tr> <tr> <th>Sr.</th> <th>Activity</th> <th>Timeline</th> <th>Recovery/ Penalty</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Mobilization of Manpower including RCM</td> <td>Mobilization of manpower within 15 days of intimation by HOGPL & in case there is delay then penalty will be imposed.</td> <td>Rs. 2,500 per required manpower per day of delay</td> </tr> </tbody> </table>	TIMELINES FOR EPMC IMPORTANT ACTIVITIES & RECOVERIES				Sr.	Activity	Timeline	Recovery/ Penalty	1	Mobilization of Manpower including RCM	Mobilization of manpower within 15 days of intimation by HOGPL & in case there is delay then penalty will be imposed.	Rs. 2,500 per required manpower per day of delay	Amendment	Key results of the performance of the EPMC along with the indicated recoveries are mentioned in the following table. <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th colspan="4">TIMELINES FOR EPMC IMPORTANT ACTIVITIES & ZECOVERIES</th> </tr> <tr> <th>Sr.</th> <th>Activity</th> <th>Timeline</th> <th>Recovery/ Penalty</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Mobilization of Manpower</td> <td>Mobilization of manpower within 7 days of intimation by HOGPL & in case there is delay then penalty will be imposed.</td> <td>Rs. 2,500 per required manpower per day of delay</td> </tr> </tbody> </table>	TIMELINES FOR EPMC IMPORTANT ACTIVITIES & ZECOVERIES				Sr.	Activity	Timeline	Recovery/ Penalty	1	Mobilization of Manpower	Mobilization of manpower within 7 days of intimation by HOGPL & in case there is delay then penalty will be imposed.	Rs. 2,500 per required manpower per day of delay
TIMELINES FOR EPMC IMPORTANT ACTIVITIES & RECOVERIES																												
Sr.	Activity	Timeline	Recovery/ Penalty																									
1	Mobilization of Manpower including RCM	Mobilization of manpower within 15 days of intimation by HOGPL & in case there is delay then penalty will be imposed.	Rs. 2,500 per required manpower per day of delay																									
TIMELINES FOR EPMC IMPORTANT ACTIVITIES & ZECOVERIES																												
Sr.	Activity	Timeline	Recovery/ Penalty																									
1	Mobilization of Manpower	Mobilization of manpower within 7 days of intimation by HOGPL & in case there is delay then penalty will be imposed.	Rs. 2,500 per required manpower per day of delay																									

Note: This Corrigendum shall form an integral part of the bidding document and shall be signed/stamped and submitted along with the bid. All other terms and conditions shall remain un-changed.